



4.01	Shop Drawing Review	2.00	2.00	4.00	4.00			\$ 1,600		\$ 1,600	12
4.02	Respond to RFIs, issue CO, PCs, virtual meetings	8.00	2.00	12.00	4.00	4.00		\$ 4,060		\$ 4,060	30
4.03	Site Inspection based on 4 days on site						32.00	\$ 2,400	\$ 600	\$ 3,000	32
4.04	Commissioning assistance based on 2 days on site						16.00	\$ 1,200	\$ 300	\$ 1,500	16
4.05	Final Review visit						8.00	\$ 600	\$ 150	\$ 750	8
4.06	Issue Substantial Completion	1.00		1.00	1.00			\$ 410		\$ 410	3
4.07	As constructed drawings	1.00	1.00	2.00	1.00	4.00		\$ 1,010	\$ 200	\$ 1,210	9
<b>GRAND TOTAL</b>		51.00	27.00	92.00	28.00	60.00	56.00	\$ 37,320	\$ 2,350	\$ 39,670	314

**Note: Prices do not include HST**

	Sun	Mon	Tue	Wed	Thu	Fri	Sat	Sun	Mon	Tue	Wed	Thu	Fri	Sat	Sun	Mon	Tue	Wed	Thu	Fri	Sat	Sun	Mon	Tue	Wed	Thu	Fri	Sat	Sun	Mon	Tue	Wed	Thu	Fri	Sat		
October					1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31		
November	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31						
December			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31				
January					1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31		
February		1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28								
March		1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31					
April					1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30			
May					1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31		
June			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30					
July				1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31			
August	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31						
September				1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31			